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ASSISTANT TECHNICAL REPRESENTA E(ORT MONITORY) DATE ORG MAIL PHONE
2 CODE CODE

Willis S. Jenkins, Jr.M/ 3/9/ /72 | 565 | 480 | 301-286-4294
BRANCH HEAD 77 OATE CODE PHONE
Karen Halterman Aur— 3/2 / 00 480 301-286-8633
CONTRACTING OFFICER'S TECHNICAL ;7;7«71\7 % DATE CODE PHONE

obert S. Lebair, Jr. ~Vi> ] / 3//0@ 560 301-286- 6588

DESIGNATED FAM:
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The contractor shall identify and explain the reason for any deviations, exceptions, (To be completed by Contracting Officer)
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.

Contractor will develop specification or statement of work under this task for a future procurement.

[X] NO [ ] YES

Flight hardware will be shipped to GSFC for testing prior to final delivery. [ 1 NO [ ] YES [X] NA
Government Furnished Property/Facilities: [x] NO [ ] YES —~ SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: [X]NO []YES If yes: _[] TOTAL [ ] PARTIAL

If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: - [X] NO [ ]YES

Highlighted Contract Clauses: {to be completed by Contracting Officer)

Per Clause H.14, Task Ordering Procedure subpara
) s ' . graph (f), the
effective date of this task order shall be 5/1/00. P

INCENTIVE FEE STRUCTU (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

X_No.1 __No.2 ___No.3 __No.4 __-No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(70 be completed by Contracting Oncer
The target cost of this task orderis $__ 163,902
The target fee of this task order is $ 10,654
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contractis $ 174,556

The maximumfeeis $ 15,571 .
The minimum fee is $0.
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Applicable paragraphs from contract Statement of Work: 2B

_STATEMENT OF WORK: {Continue on blank paper if additional space is required)
(This is a follow-on to Task 39 under this contract; uninterrupted transition is required.)

The contractor shall provide experienced systems engineering services to interface between the NOAA-N, and N’
satellites to ensure that all components and systems meet their intended design and performance specifications and
are sufficient to ensure mission success. The. contractor shall provide the following services for satellite and launch
vehicle development, interface specification and evaluation, and launch vehicle accommodation:

1. Provide engineering expertise and perform the duties of the iead POES Delta Interface Systems Engineer to review
and monitor the prime contractor's efforts to assure that the satellite meets the POES Project and mission requirements.

2. Maintain cognizance of the prime contractor's activities for the design, design modifications, analysis, procurement,
development, fabrication, test, troubleshooting and integration of the spacecraft and it's subsystem components.

3. Identify technical and schedule problem areas to the POES Observatory Manager with supporting rationale and
recommended solutions or analysis.

4. lIdentify and perform independent studies and analysis.
5. Participate in relevant technical meetings and reviews.
6. Provide input to the POES Observatory Manager on prime contractor data deliverables for contractual

and technical content.

7. Participate in spacecraft integration and testing, pre-mission operations activities, launch, on-orbit spacecraft
checkout and orbital anomaly meetings and investigations.

8. Provide services for closure of recommendation for action items from Code BOQ reviews.

9. Participate in requirements flowdown activities.

?ERFORMANCE SPECIFICATIONS:
Weekly Status Report to include: problems/issues related to the POES to Delta interface and recommended

resolutions.
Examples of deliverables and requirements contained in the SOW will be provided to the contractor.

APPLICABLE DOCUMENTS: -
Performance Specification for the NOAA-K,L,M,N&N-prime Satellites: GSFC-S-480-25.1

Performance Assurance Requirements for the NOAA-K,L,M,N,N-prime Satellites: GSFC-S-480-26.1
Performance Specifications for the NOAA-KLMNN' spacecraft subsystems

TASK END DATE: 4/30/01

MILESTONES/DELIVERABLES AND DATES:

Status Reports: Weekly '
Summary Reports: Four weeks after each major project prime contractor (LMMS) review (PDR,CDR,PER, PSR and LRR}.

Trip report: 2 weeks after completion of the trip

Participate in NOAA-L Launch site build pre-launch meetings and reviews ---3727-23/6¢ 5'/6’-/1/00
Participate in Delta launch vehicle reviews -- TBD

Participate in weekly telecons with KSC for the POES Titan vehicle-

Participate in weekly telecons with LMSS for the POES Deita vehicle

Support Titan and Delta Launches, when applicable '7/2?— 8[14/00

PERFORMANCE STANDARDS:
Schedule: On-time delivery of requested reports
Technical: Acceptance of completed test reports and/or analysis

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Willis S. Jenkins, Jr., building 6, room W208 '

MAY 30 2000



